

Bid Notice Abstract

Request for Quotation (RFQ)

Reference Number	7064991						
Procuring Entity	DEPARTMENT OF EDUCATION - REGION VIII						
itle	Procurement for Catering Services for 17 Days during the Series of Activities in Preparation for the ISO 9001:2015 2nd Surveillance Audit						
Area of Delivery	Leyte						
Solicitation Number:	CBT-QMS-2nd-SA-2020	Status	Active				
Trade Agreement:	Implementing Rules and Regulations						
Procurement Mode:	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	Associated Components					
Classification:	Goods	Bid Supplements					
Category:	Catering Services						
Approved Budget for Contract:	the PHP 172,350.00	Document Request List					
Delivery Period:	17 Day/s	bocument Request List					
Client Agency:							
		Date Published	25/06/202				
Contact Person:	Mikko S Duero Computer Programmer II						
	DepEd Regional Office VIII Government Center	Last Updated / Time	24/06/2020 10:09 AN				
	Barangay Candahug						
	Palo Leyte						
	Philippines 6501 63-53-8324625	Closing Date / Time	29/06/2020 10:00 AM				
	63-53-3233156						
	bac.region8@deped.gov.ph						
9001:2015 2nd Surveill	ntrol of Documented Information	-	eparation for the ISO				
Capacity Building on IC July 8, 2020 14 pax with 1 meal and	T Readiness for Remote Audit 2 snacks only						
Capacity Building on Re July 13, 2020 50 pax with 1 meal and							
Capacity Building on To July 14, 2020 12 pax with 1 meal and	p Management and QMR Readines 2 snacks only	s for Remote Audit- Part I					
Conduct of Simulation A July 15, 2020 (AM) 10 pax with 1 snack onl July 15, 2020 (PM) 7 pax with 1 snack only	ly						
Conduct of Simulation A July 16, 2020 (AM) 13 pax with 1 snack onl July 16, 2020 (PM)							

6 pax with 1 sna	ack only							
Conduct of Simulation Audit- Part I and Development and Discussion of Assessment Findings July 17, 2020 (AM) 18 pax with 1 snack only July 17, 2020 (PM) 50 pax with 1 snack only								
Conduct of Simulation Audit-Part II Part I uly 23, 2020 50 pax with 1 meal and 2 snacks only								
Conduct of Guided Special Management Review July 27, 2020 16 pax with 1 meal and 2 snacks only								
Conduct of Top Management and QMR Readiness for Remote Audit- Part II July 29, 2020 (AM) 16 pax with 1 meal and 2 snacks only								
'Conduct of Logistical Preparation for Surveillance Audit July 29, 2020 (PM) 34 pax with 1 snack only								
 B. Capacity Building on Implementing Internal Audit for PQR Team Conduct of Capacity Building on Developing CAR-Service Realization July 6, 2020 20 pax with 1 meal and 2 snacks only 								
Conduct of Lecture on Auditing Concepts and Guidelines July 7, 2020 20 pax with 1 meal and 2 snacks only								
Conduct of Coaching Sessions for the Development of Revised PQR Procedure July 8-9, 2020 20 pax with 1 meal and 2 snacks only for 2 days								
Conduct of Coaching Sessions for the Preparation of Process Quality Review July 10, 2020 20 pax with 1 meal and 2 snacks only								
'Conduct of Coaching Sessions on the CAR issuance and monitoring July 20, 2020 20 pax with 1 meal and 2 snacks only								
Preparation of Top Management Report Implementation of PQR Evaluation July 22, 2020 20 pax with 1 meal and 2 snacks only								
August 13, 2020	for the 2nd surveilla) leal and 2 snacks of							
	gional Office VIII, O	ntact the CAPACITY BUILDING TEAM (CBT) c/c Candahug, Palo, Leyte 6501 Contact No/s. (C						
Line Items								
Item No.	Product/Service Name	Description	Quantity	υом	Budget (PHP)			
1	Catering Services for 17 Days	Procurement for Catering Services for 17 Days during the Series of Activities in Preparation for the ISO 9001:2015 2nd Surveillance Audit	1	Lot	172,350.00			
					-			

Created by

Mikko S Duero

Date Created 24/06/2020

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.