Republic of the Philippines
Department of Education
REGIONAL OFFICE NO. VIII (EASTERN VISAYAS)
Government Center, Candahug, Palo, Leyte

TO: _____

PR NO: 2026-10-0618
DATE: October 22, 2026
End User: AD-PU

REQUEST FOR QUOTATION

Sealed proposal plainly marked Proposal to supply materials to the Government subject to terms and condition contained herein will be received at the BAC office, Dep.Ed. RO 8, Government Center, Candahug, Palo, Leyte, and publicly opened in the presence of the members of the Bidsd and Awards Committee.

QTY	UNIT	ARTICLE	ABC PER ITEM	UNIT PRICE PER ITEM
1	lot	**Rehabilitation of QMS Office (Proposed BAC & Procurement Unit)** **Please see attached POW and DUPA**		
Purpose: for Procurement Unit				
For more technical details on the procurement **contact End User:**ADMIN, DepEd Regional Office VIII, Candahug, Palo, Leyte 6501 | Contact No/s. (053) 832-4631 / Email: admin.region8@deped.gov.ph				

APPROVED BUDGET OF THE CONTRACT (ABC): Php 693,782.22
DEADLINE OF SUBMISSION OF REQUEST FOR QUOTATION (RFQ): October 26, 2026| 10:00 A.M

REQUIREMENTS IN CANVASSING/TERMS AND CONDITIONS:

A) New participating Supplier in the procurement shall submit the RFQ with attached requirements indicated below immediately upon submission to the BAC Secretariat in which these documents shall be evaluated and validated by the BAC through the Technical Working Group (TWG) to determine if the supplier is technically, legally, and financially capable prior to the award of the Purchase Order (PO);

1. Mayor's Permit issued by the City/Municipality where the principal place of he business is located.
2. PhilGEPS Registration
3. Omnibus Sworn Statement (to be required if the ABC is above Fifty Thousand Pesos (Php50,000.00).
5. ITR (Income Tax Return)
6. PCAB License

B) Regular Suppliers whose documents mentioned above are already available in the file of the BAC Office may opt not to submit the requirements, but the supplier must ensure that these documents are updated. However, these documents are still subject for review by the BAC through the TWG during post qualification.

C) Failure to submit/update the above-mentioned requirements shall be ground for disqualification.
D) Place of delivery, DepEd Regional Office VIII, Government Center, Candahug, Palo, Leyte within the agreed delivery period.
E) Absence and/ or failure on the part of the bidder(s) to appear in the opening of the sealed bids shall be considered as a waiver.
F) Quotation that exceeds the ABC shall be rejected.
G) This RFQ is the standard form that suppliers must follow, thus NO SUBSTITUTE RFQ FORM SHALL BE ACCEPTED.
H) The Department of Education, Regional Office VIII reserves the right to accept or reject any bid, to annul the bidding process, and to reject all bids at any time prior to contract award, without thereby incurring any liability to the affected bidder or bidders.

BIDDERS' DECLARATION:

_____
(Authorized Signature Over Printed Name)

_____
(Designation/Position)

TIN: _____ **Contact No.** _____

Approved:

HARVIE D. VILLAMOR EdD
BAC Chairman

Canvassed by:

_____
(Signature Over Printed Name)

OPENED:	DATE:
	DATE:
	DATE:
	DATE:

NOTE: **Place this inside the official envelope sealed with your signature** across the opening part, and **personally deliver this to DepEd RO VIII Bids and Awards Committee**, (Attn: The BAC Chairman).

CamScanner

Republic of the Philippines
Department of Education
REGIONAL OFFICE NO. VIII
Government Center, Candahug, Palo,
Leyte

_____
Date

I/WE waive the right to be present at the opening of Bids for the food catering, goods, supplies, materials and equipment.

Very truly yours,

_____

Republic of the Philippines
Department of Education
REGIONAL OFFICE NO. VIII
Government Center, Candahug, Palo,
Leyte

_____
Date

This is to Certify that We, the undersigned have this day received from the Office of the Regional Director, Department of Education, Regional Office No. VIII, Government Center, Candahug, Palo, Leyte. Notice to the Bidder/ Request for Quotation of prices of food catering, goods, supplies, materials and equipment for use in the office which will be opened on_____at _____at DepEd Regional Office No. VIII, Government Center, Candahug, Palo, Leyte.

NAME OF BIDDER	SIGNATURE OF BIDDER/REPRESENTATIVE	DATE/ TIME
_____	_____	_____

CamScanner

Omnibus Sworn Statement (Revised)

[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES)
CITY/MUNICIPALITY OF _____) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], after having been duly sworn in accordance with law, do hereby depose and state that:

1. *[Select one, delete the other:]*

   [If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of Bidder] with office address at [address of Bidder];

   [If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and designated representative of [Name of Bidder] with office address at [address of Bidder];

2. *[Select one, delete the other:]*

   [If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of [Name of Bidder], I have full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached duly notarized Special Power of Attorney;

   [If a partnership, corporation, cooperative, or joint venture:] I am granted full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached [state title of attached document showing proof of authorization (e.g., duly notarized Secretary's Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not "blacklisted" or barred from bidding by the Government of the Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign or international financing institution whose blacklisting rules have been recognized by the Government Procurement Policy Board, **by itself or by relation, membership, association, affiliation, or controlling interest with another blacklisted person or entity as defined and provided for in the Uniform Guidelines on Blacklisting;**

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized representative(s) to verify all the documents submitted;

6. *[Select one, delete the rest:]*

   [If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical

CamScanner

Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

[If a partnership or cooperative:] None of the officers and members of *[Name of Bidder]* is related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling stockholders of *[Name of Bidder]* is related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. *[Name of Bidder]* complies with existing labor laws and standards; and

8. *[Name of Bidder]* is aware of and has undertaken the responsibilities as a Bidder in compliance with the Philippine Bidding Documents, which includes:

   a. Carefully examining all of the Bidding Documents;
   b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
   c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
   d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the *[Name of the Project]*.

9. *[Name of Bidder]* did not give or pay directly or indirectly, any commission, amount, fee, or any form of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the government in relation to any procurement project or activity.

10. **In case advance payment was made or given, failure to perform or deliver any of the obligations and undertakings in the contract shall be sufficient grounds to constitute criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of confidence through misappropriating or converting any payment received by a person or entity under an obligation involving the duty to deliver certain goods or services, to the prejudice of the public and the government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.**

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at _____, Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE]
[Insert signatory's legal capacity]
Affiant

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

CamScanner

Republic of the Philippines
Department of Education
EDUCATION FACILITIES SECTION

PROGRAM OF WORKS
BILL OF QUANTITIES

School		Date:	October 7, 2026
School I.D		Budget Allocation:	
Region	VIII	Engineering and Administrative Overhead:	
Division		Approved Budget for the Contract:	-
Project Title	REHABILITATION OF QMS OFFICE (PROPOSED BAC & PROCUREMENT ULIT OFFICE)	Completion Period:	60 Calendar Days
	REGION OFFICE 8-NEAP OFFICE	Minimum Required Manpower:	
		General Foreman / Electrician / Painter	
		Helper / Mason	
Location	DepEd Region Office VIII, Government Center, Candahug, Palo, Leyte	Minimum Required Equipment:	
		Hand Tools	

Item No.	Description	% of Total	Unit	Quantity	Direct Cost		Adjusted Unit Cost	Adjusted Total Cost
					Total Cost	Unit Cost		
(1)	(2)	(3)	(4)	(5)	(6)	(7) (6) / (5)	(8) (9) / (5)	(9)
A.								
A.1	Temporary Facilities							
B.	**Other General Requirements**							
SPL 2	Construction Safety and Health							
C.	**Mobilization and Demobilization**							
C.1	Mobilization and Demobilization							
REHABILITATION OF QMS OFFICE (PROPOSED BAC & PROCUREMENT UNIT OFFICE)								
1.0000	**Earthworks**							
1 (b)	Backfilling & Compaction							
2.0000	**Concreting Works (3000 psi)**							
2(a)	Structural Concrete							
3.000	**Rebar Works**							
3(a)	Reinforcing Steel Bar, Grade 40							
4.000	**Masonry Works**							
4(a)	Wall extension for storage area							
5.0000	**Form Works**							
5 (a)	Installation and Removal of Formworks							
6.0000	**Wall Plastering**							
6(a)	Plain Cement Plaster Finish							
7.0000	**Fabricated Materials and Hardware**							
7 (a)	Fabrication of Windows							
8.0000	**Installation of Ceiling**							
8(a)	Installation of PVC Board Ceiling							
9.0000	**Electrical Works**							
9 (a)	Conduit, Boxes, and Fittings							
9 (b)	Wires and Wiring Devices							
9 (c)	Lighting Fixture							
10.0000	**Plumbing Works**							
10 (b)	Sink, Pipes, Connectors, and Fittings							
11.0000	**Painting Works**							
11(a)	Masonry Painting							
12.0000	**Tile Works**							
12 (a)	Vinyl Composition Tiles							
						Total Construction Cost		

Prepared by:

KATHLEEN LESLIE S. NIJAGA
TECHNICAL ASSISTANT IV

ANGELICA O. LATORRE
GIP EMPLOYEE

Checked by:

RYAN JAY L. BAGON
Head, EFS, Engineer II

Noted by

RYAN R. TIU
Chief, ESSD

Recommending Approval:

MARILYN B. SIAO, PhD., CESO IV
Assistant Regional Director

Approved by:

SALUSTIANO T. JIMENEZ, JD, EdD, CESO III
Regional Director

CamScanner

Republic of the Philippines
Department of Education
EDUCATION FACILITIES SECTION

PROGRAM OF WORKS

DETAILED COST ESTIMATE

(TOTAL CONSTRUCTION COST/ ABC)

PROJECT REHABILITATION OF QMS OFFICE (PROPOSED BAC & PROCUREMENT UNIT OFFICE)

SCHOOL REGION OFFICE 8
DepEd Region Office VIII, Government Center,
Candahug, Palo, Leyte

LOCATION

OWNER : DEPARTMENT OF EDUCATION

CONTRACT DURATION : 60 CD

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	ESTIMATED DIRECT COST		MARK-UPS IN PERCENT		TOTAL MARK-UP		VAT (5%)	TOTAL INDIRECT COST	ADJUSTED TOTAL COST	ADJUSTE UNIT COST
						OCM	PROFIT	%	VALUE				
(1)	(2)	(3)	(4)	(5)		(6)	(7)	(8) (6) + (7)	(9) (5) x (8)	(10) 5% [(5) + (9)]	(11) (9) + (10)	(12) (5) + (11)	(13) (12) / (3
A.	**Temporary Facilities**									-	-	-	
A.1	Temporary Facilities												
B.	**Other General Requirements**												
SPL 2	Construction Safety and Health												
C.	**Mobilization and Demobilization**												
C.1	Mobilization and Demobilization												
HABILITATION OF QMS OFFICE (PROPOSED BAC & PROCUREMENT UNIT OFFICE)													
1.0000	**Earthworks**									-	-	-	
1 (a)	Backfilling & Compaction												
2.0000	**Concreting Works (3000 psi)**												
2(a)	Structural Concrete												
3.0000	**Rebar Works**												
3 (a)	Reinforcing Steel Bar, Grade 40												
4.0000	**Masonry Works**												
4(a)	Wall extension for storage areas												
5.0000	**FormWorks**												

CamScanner

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	ESTIMATED DIRECT COST		MARK-UPS IN PERCENT		TOTAL MARK-UP		VAT (5%)	TOTAL INDIRECT COST	ADJUSTED TOTAL COST	ADJUSTED UNIT COST
						OCM	PROFIT	%	VALUE				
5 (a)	Installation and Removal of Formworks												
6.0000	**Wall Plastering**												
6(a)	Plain Cement Plaster Finish												
7.0000	**Fabricated Materials and Hardware**												
7 (a)	Fabrication of Partitions and windows												
8.0000	**Installation of Ceiling**												
8 (a)	Installation of PVC Board Ceiling												
9.0000	**Electrical Works**												
9 (a)	Conduit, Boxes, and Fittings												
9 (b)	Wires and Wiring Devices												
9 (c)	Lighting Fixtures												
10.0000	**Plumbing Works**												
10 (a)	Sink, Pipes, Connectors, and Fittings												
11.0000	**Painting Works**												
11 (a)	Masonry Painting												
12.0000	**Tile Works**												
12 (a)	Vinyl Composition Tiles												
	TOTAL COST												

Prepared by:

KATHLEEN LESLIE S. NIJAGA
TECHNICAL ASSISTANT IV

ANGELICA D. LATORRE
GIP EMPLOYEE

Checked by:

RYAN JAY L. BAGON
Head, EFS, Engineer III

Noted by

RYAN R. TIU
Chief, ESSD

Recommending Approval:

MARILYN B. SIAO, PhD., CESO IV
Assistant Regional Director

Approved by:

SALUSTIANO T. JIMENEZ, JD, EdD, CESO III
Regional Director

DepED
Address: Government Center, Candahug, Palo, Leyte
Telephone Nos.: (053) 832-5738
Email Address: region8@deped.gov.ph
Website: https://region8.deped.gov.ph

Doc. Ref. Code	RO-ESSD-F011	Rev	1
Effectivity	06.29.23	Page	1 of 1

CamScanner

Republic of the Philippines
Department of Education
EDUCATION FACILITIES SECTION

DETAILED UNIT PRICE ANALYSIS

Project : REHABILITATION OF QMS OFFICE (PROPOSED BAC & PROCUREMENT UNIT OFFICE)

Location: REGION OFFICE-8, BRGY. CANDAHUG, PALO, LEYTE

Item: A.1

Description: Temporary Facilities

Quantity: 2.00
Output : 1.00
Unit: month

A.	Designation of Personnel	No. of Person	No. of Hours	Hourly Rate	Amount
	Sub-Total (Labor)			Php	-

B.	Name / Capacity (Equipment)	No. of Units	No. of Hours			Hourly Rate	Amount
	Sub-Total (Equipment)					Php	-

C.	Name / Specification (Materials)	Unit	Quantity		Unit Cost	Amount
	Rental of Office/ Storage House (including light and water)	month	2.00			
	Sub-Total (Materials)				Php	
D.	**Direct Cost (A+B+C)**				Php	
E.	Overhead,Contingencies and Miscellaneous (Ocm)					
F.	Contractor's Profit					
G.	Value Added Tax (VAT)					
H.	**Adjusted Total Cost (D+E+F+G)**				Php	
I.	Adjusted Unit Cost (H/Quantity)				Php	

CamScanner

Republic of the Philippines
Department of Education
EDUCATION FACILITIES SECTION

DETAILED UNIT PRICE ANALYSIS

Project : REHABILITATION OF QMS OFFICE (PROPOSED BAC & PROCUREMENT UNIT OFFICE)

Location: REGION OFFICE-8, BRGY. CANDAHUG, PALO, LEYTE

Item: SPL 2

Description: Construction Safety and Health

Quantity: 1.00
Output : 1.00
Unit: Ls

A.	Designation of Personnel	No. of Person	No. of Hours	Hourly Rate	Amount
	Safety Officer	1			
	First Aider	1			
	Sub-Total (Labor)			Php	
B.	**Name / Capacity (Equipment)**	**No. of Units**	**No. of Hours**	**Hourly Rate**	**Amount**
	Sub-Total (Equipment)			Php	-
C.	**Name / Specification (Materials)**	**Unit**	**Quantity**	**Unit Cost**	**Amount**
	First Aid Kit	Ls	1		
	Personal Protective Equipments				
	Safety helmet	pc	5		
	Safety gloves	pc	5		
	Safety shoes	pc	5		
	Sub-Total (Materials)			Php	
D.	Direct Cost (A+B+C)			Php	
E.	Overhead,Contingencies and Miscellaneous (Ocm)				
F.	Contractor's Profit				
G.	Value Added Tax (VAT)				
H.	Adjusted Total Cost (D+E+F+G)			Php	
I.	Adjusted Unit Cost (H/Quantity)			Php	

CamScanner

Republic of the Philippines
Department of Education
EDUCATION FACILITIES SECTION

DETAILED UNIT PRICE ANALYSIS

Project : REHABILITATION OF QMS OFFICE (PROPOSED BAC & PROCUREMENT UNIT OFFICE)

Location: REGION OFFICE-8, BRGY. CANDAHUG, PALO, LEYTE

Item: C.1

Description: Mobilization and Demobilization

Quantity: 1.00
Output : 1.00
Unit: Ls

A.	Designation of Personnel	No. of Person	No. of Hours	Hourly Rate	Amount
	Sub-Total (Labor)			Php	-
B.	**Name / Capacity (Equipment)**	**No. of Units**	**No. of Hours**	**Hourly Rate**	**Amount**
	Self Loading Truck and Accessories	1			
	Sub-Total (Equipment)			Php	
C.	**Name / Specification (Materials)**	**Unit**	**Quantity**	**Unit Cost**	**Amount**
	Sub-Total (Materials)			Php	
D.	Direct Cost (A+B+C)			Php	
E.	Overhead,Contingencies and Miscellaneous (Ocm)				
F.	Contractor's Profit				
G.	Value Added Tax (VAT)				
H.	Adjusted Total Cost (D+E+F+G)			Php	
I.	Adjusted Unit Cost (H/Quantity)			Php	

CamScanner

Republic of the Philippines
Department of Education
EDUCATION FACILITIES SECTION

DETAILED UNIT PRICE ANALYSIS

Project : REHABILITATION OF QMS OFFICE (PROPOSED BAC & PROCUREMENT UNIT OFFICE)

Location: REGION OFFICE-8, BRGY. CANDAHUG, PALO, LEYTE

Item: C.1

Description: Earthworks

Quantity: 12.96
Output : 1.62
Unit: sqm

A.	Designation of Personnel	No. of Person	No. of Hours	Hourly Rate	Amount
	Construction Foreman	1.00			
	Unskilled Laborer	2.00			
	Sub-Total (Labor)			Php	
B.	**Name / Capacity (Equipment)**	**No. of Units**	**No. of Hours**	**Hourly Rate**	**Amount**
	Sub-Total (Equipment)			Php	-
C.	**Name / Specification (Materials)**	**Unit**	**Quantity**	**Unit Cost**	**Amount**
	Sub-Total (Materials)			Php	
D.	Direct Cost (A+B+C)			Php	
E.	Overhead,Contingencies and Miscellaneous (Ocm)				
F.	Contractor's Profit				
G.	Value Added Tax (VAT)				
H.	Adjusted Total Cost (D+E+F+G)			Php	
I.	Adjusted Unit Cost (H/Quantity)			Php	

CamScanner

Republic of the Philippines
Department of Education
EDUCATION FACILITIES SECTION

DETAILED UNIT PRICE ANALYSIS

Project : REHABILITATION OF QMS OFFICE (PROPOSED BAC & PROCUREMENT UNIT OFFICE)

Location: REGION OFFICE 8, BRGY. CANDAHUG, PALO, LEYTE

Item: 7(a)

Description: Fabrication of Partitions and Windows

Quantity: 1.00
Output per hour: 1.00
Unit: Ls

A.	Designation of Personnel	No. of Persons	No. of Hours	Hourly Rate	Amount
	Construction Foreman	1	63.00		
	Skilled Laborer	3	63.00		
	Unskilled Laborer	3	63.00		
	Sub-Total (Labor)			Php	

B.	Name / Capacity (Equipment)	No. of Units	No. of Hours	Hourly Rate	Amount
	Sub-Total (Equipment)			Php	-

C.	Name / Specification (Materials)	Unit	Quantity	Unit Cost	Amount
	Glass Panel				
	Partition 1 -Clear glass panel 1/2" thk on 2"x4" Brown Analok framing on 68x210cm sliding door with complete accessories and frosted stickers (2.65m x 5m x 2.65m)	Ls	1		
	Partition 2 - Clear glass panel 1/2" thk on 2"x4" Brown Analok framing on 75x210 cm sliding door with complete accessories and frosted stickers (1.5m x 2.0m)	Ls	1		
	W1, Sliding type, aluminum window frame with clear glass (1.30mx 1.15m)	Ls	1		
	W2, Sliding type, window frame with clear glass window (2.3m x 1.15m)	Ls	1		
	Sub-Total (Materials)			Php	

D.	Direct Cost (A+B+C)	Php	
E.	Overhead,Contingencies and Miscellaneous (OCM)		
F.	Contractor's Profit		
G.	Value Added Tax (VAT)		
H.	Adjusted Total Cost (D+E+F+G)	Php	
I.	Adjusted Unit Cost (H/Quantity)	Php	

CamScanner

Republic of the Philippines
Department of Education
EDUCATION FACILITIES SECTION

DETAILED UNIT PRICE ANALYSIS

Project : REHABILITATION OF QMS OFFICE (PROPOSED BAC & PROCUREMENT UNIT OFFICE)

Location: REGIONAL OFFICE-8, BRGY. CANDAHUG, PALO, LEYTE

Item: 2(a)

Description: Structural Concrete

Quantity: 1.00
Output per hour: 1.00
Unit: sq. m

A.	Designation of Personnel	No. of Person	No. of Hours	Hourly Rate	Amount
	Construction Foreman	1	4.00		
	Skilled Laborer	1	4.00		
	Unskilled Laborer	2	4.00		
	Sub-Total (Labor)			Php	1,103.52
B.	**Name / Capacity (Equipment)**	**No. of Units**	**No. of Hours**	**Hourly Rate**	**Amount**
	Sub-Total (Equipment)			Php	
C.	**Name / Specification (Materials)**	**Unit**	**Quantity**	**Unit Cost**	**Amount**
	Portland Cement	bag	5.00		
	Washed Sand	cu.m.	1.50		
	Crushed Gravel 3/4"	cu.m.	0.75		
	Sub-Total (Materials)			Php	
D.	**Direct Cost (A+B+C)**			**Php**	
E.	Overhead,Contingencies and Miscellaneous (OCM)				
F.	Contractor's Profit				
G.	Value Added Tax (VAT)				
H.	**Adjusted Total Cost (D+E+F+G)**			**Php**	
I.	Adjusted Unit Cost (H/Quantity)			Php	

CamScanner

Republic of the Philippines
Department of Education
EDUCATION FACILITIES SECTION

DETAILED UNIT PRICE ANALYSIS

Project : REHABILITATION OF QMS OFFICE (PROPOSED BAC & PROCUREMENT UNIT OFFICE)

Location: REGIONAL OFFICE-8, BRGY. CANDAHUG, PALO, LEYTE

Item: 3(a)

Description: Rebar Works

Quantity: 1.00
Output per hour: 1.00
Unit: lot

A.	Designation of Personnel	No. of Person	No. of Hours	Hourly Rate	Amount
	Construction Foreman	1			
	Skilled Laborer	2			
	Unskilled Laborer	2			
	Sub-Total (Labor)			Php	**4,500.99**
B.	**Name / Capacity (Equipment)**	**No. of Units**	**No. of Hours**	**Hourly Rate**	**Amount**
	Sub-Total (Equipment)			Php	
C.	**Name / Specification (Materials)**	**Unit**	**Quantity**	**Unit Cost**	**Amount**
	16mm dia. X 6.0m Deformed Steel Bar (Grade 40)	pc	8.00		
	10mm dia. X 6.0m Deformed Steel Bar (Grade 33)	pc	8.00		
	G.I. Tie Wire	kgs	1.50		
	Sub-Total (Materials)			Php	
D.	**Direct Cost (A+B+C)**			Php	
E.	Overhead,Contingencies and Miscellaneous (OCM)				
F.	Contractor's Profit				
G.	Value Added Tax (VAT)				
H.	**Adjusted Total Cost (D+E+F+G)**			Php	
I.	Adjusted Unit Cost (H/Quantity)			Php	

CamScanner

Republic of the Philippines
Department of Education
EDUCATION FACILITIES SECTION

DETAILED UNIT PRICE ANALYSIS

Project : REHABILITATION OF QMS OFFICE (PROPOSED BAC & PROCUREMENT UNIT OFFICE)

Location: REGIONAL OFFICE-8, BRGY. CANDAHUG, PALO, LEYTE

Item: 6(a)

Description: Plain Cement Plaster Finish

Quantity: 1.00
Output per hour: 0.125
Unit: sq.m

A.	Designation of Personnel	No. of Person	No. of Hours	Hourly Rate	Amount
	Skilled Laborer	1			
	Unskilled Laborer	2			
	Sub-Total (Labor)			Php	
B.	**Name / Capacity (Equipment)**	**No. of Units**	**No. of Hours**	**Hourly Rate**	**Amount**
	Sub-Total (Equipment)			Php	-
C.	**Name / Specification (Materials)**	**Unit**	**Quantity**	**Unit Cost**	**Amount**
	Portland Cement	bags	7.00		
	Washed Sand	cu.m	1.10		
	Sub-Total (Materials)			Php	
D.	Direct Cost (A+B+C)			Php	
E.	Overhead,Contingencies and Miscellaneous (OCM)				
F.	Contractor's Profit				
G.	Value Added Tax (VAT)				
H.	Adjusted Total Cost (D+E+F+G)			Php	
I.	Adjusted Unit Cost (H/Quantity)			Php	

CamScanner

Republic of the Philippines
Department of Education
EDUCATION FACILITIES SECTION

DETAILED UNIT PRICE ANALYSIS

Project : REHABILITATION OF QMS OFFICE (PROPOSED BAC & PROCUREMENT UNIT OFFICE)

Location: REGIONAL OFFICE-8

Item: 5(a)

Description: Masonry Works

Quantity: 1.00
Output per hour: 0.063
Unit: sqm

A.	Designation of Personnel	No. of Person	No. of Hours	Hourly Rate	Amount
	Construction Foreman	1			
	Skilled Laborer	2			
	Unskilled Laborer	2			
	Sub-Total (Labor)			Php	
B.	**Name / Capacity (Equipment)**	**No. of Units**	**No. of Hours**	**Hourly Rate**	**Amount**
	Sub-Total (Equipment)			Php	
C.	**Name / Specification (Materials)**	**Unit**	**Quantity**	**Unit Cost**	**Amount**
	CHB 4" thk	pcs	303.00		
	Portland Cement	bags	11.00		
	Washed Sand	cu.m	1.75		
	10mm Reinforced Steel Bar	pcs	7.00		
	Tie Wire	kg	2.00		
	Sub-Total (Materials)			Php	
D.	**Direct Cost (A+B+C)**			**Php**	
E.	Overhead,Contingencies and Miscellaneous (OCM)				
F.	Contractor's Profit				
G.	Value Added Tax (VAT)				
H.	**Adjusted Total Cost (D+E+F+G)**			**Php**	
I.	Adjusted Unit Cost (H/Quantity)			Php	

CamScanner

Republic of the Philippines
Department of Education
EDUCATION FACILITIES SECTION

DETAILED UNIT PRICE ANALYSIS

Project : REHABILITATION OF QMS OFFICE (PROPOSED BAC & PROCUREMENT UNIT OFFICE)

Location: REGIONAL OFFICE-8, BRGY, CANDAHUG, PALO, LEYTE

Item: 4 (a)

Description: Installation and Removal of Formworks

Quantity: 1.00
Output per hour: 1.00
Unit: sqm

A.	Designation of Personnel	No. of Person	No. of Hours	Hourly Rate	Amount
	Construction Foreman	1			
	Skilled Laborer	1			
	Unskilled Laborer	2			
	Sub-Total (Labor)			Php	
B.	**Name / Capacity (Equipment)**	**No. of Units**	**No. of Hours**	**Hourly Rate**	**Amount**
	Sub-Total (Equipment)			Php	
C.	**Name / Specification (Materials)**	**Unit**	**Quantity**	**Unit Cost**	**Amount**
	Coco Lumber 2" x 3" x 10'	pc.	24.00		
	Plywood Ordinary, 1/4" x 4' x 8'	pc.	3.00		
	Assorted, CWN 3"	kg	1.50		
	Sub-Total (Materials)			Php	
D.	**Direct Cost (A+B+C)**			**Php**	
E.	Overhead,Contingencies and Miscellaneous (OCM)				
F.	Contractor's Profit				
G.	Value Added Tax (VAT)				
H.	**Adjusted Total Cost (D+E+F+G)**			**Php**	
I.	Adjusted Unit Cost (H/Quantity)			Php	

CamScanner

Republic of the Philippines
Department of Education
EDUCATION FACILITIES SECTION

DETAILED UNIT PRICE ANALYSIS

Project : REHABILITATION OF QMS OFFICE (PROPOSED BAC & PROCUREMENT UNIT OFFICE)

Location: REGION OFFICE-8, BRGY. CANDAHUG, PALO, LEYTE

Item: 8(a)

Description: Installation of Ceiling

Quantity: 61.10
Output per hour: 1.12
Unit: sq m

A.	Designation of Personnel	No. of Person	No. of Hours	Hourly Rate	Amount
	Construction Foreman	1			
	Skilled Laborer	1			
	Unskilled Laborer	2.00			
	Sub-Total (Labor)			Php	
B.	**Name / Capacity (Equipment)**	**No. of Units**	**No. of Hours**	**Hourly Rate**	**Amount**
	Sub-Total (Equipment)			Php	-
C.	**Name / Specification (Materials)**	**Unit**	**Quantity**	**Unit Cost**	**Amount**
	PVC Panel Board 250mmx2950mm (61.10m²)	pcs.	91.00		
	Metal Carrying Channel 12mmx38mmx5mx0.8mm Thk	pcs.	13.00		
	Metal Double Furring Channel 19mmx50mmx3mx0.5mm Thk	pcs.	56.00		
	Wall Angle 1"x1"x10"	pcs.	12.00		
	Preformed Wire-Clip	pcs.	128.00		
	Sub-Total (Materials)			Php	
D.	**Direct Cost (A+B+C)**			**Php**	
E.	Overhead,Contingencies and Miscellaneous (OCM)				
F.	Contractor's Profit				
G.	Value Added Tax (VAT)				
H.	**Adjusted Total Cost (D+E+F+G)**			**Php**	
I.	Adjusted Unit Cost (H/Quantity)			Php	

CamScanner

Republic of the Philippines
Department of Education
EDUCATION FACILITIES SECTION

DETAILED UNIT PRICE ANALYSIS

Project : RENABILITATION OF QMS OFFICE (PROPOSED PROCUREMENT UNIT AND BAC OFFICE)

Location: REGIONAL OFFICE-8. BRGY. CANDAHUG PALO, LEYTE

Item: 12(a)

Description: Tile Works

Quantity: 61.10
Output per hour: 7.125
Unit: sq.m

A.	Designation of Personnel	No. of Person	No. of Hours	Hourly Rate	Amount
	Construction Foreman	1			
	Skilled Laborer	2			
	Unskilled Laborer	2			
	Sub-Total (Labor)			Php	
B.	**Name / Capacity (Equipment)**	**No. of Units**	**No. of Hours**	**Hourly Rate**	**Amount**
	Sub-Total (Equipment)			Php	-
C.	**Name / Specification (Materials)**	**Unit**	**Quantity**	**Unit Cost**	**Amount**
	Vinyl Composition Tiles (24"x24")	pc	187.00		
	Sub-Total (Materials)			Php	
D.	**Direct Cost (A+B+C)**			**Php**	
E.	Overhead,Contingencies and Miscellaneous (OCM)				
F.	Contractor's Profit				
G.	Value Added Tax (VAT)				
H.	**Adjusted Total Cost (D+E+F+G)**			Php	
I.	Adjusted Unit Cost (H/Quantity)			Php	

CamScanner

Republic of the Philippines
Department of Education
EDUCATION FACILITIES SECTION

DETAILED UNIT PRICE ANALYSIS

Project : REHABILITATION OF QMS OFFICE (PROPOSED PROCUREMENT UNIT & BAC OFFICE)

Location: REGIONAL OFFICE-8, BRGY. CANDAHUG, PALO, LEYTE

Item: 10(a)

Description: Plumbing Works

Quantity: 1.00
Output per hour: 1.00
Unit: sq.m

A.	Designation of Personnel	No. of Person	No. of Hours	Hourly Rate	Amount
	Construction Foreman	1			
	Skilled Laborer	1			
	Unskilled Laborer	1			
	Sub-Total (Labor)			Php	
B.	**Name / Capacity (Equipment)**	**No. of Units**	**No. of Hours**	**Hourly Rate**	**Amount**
	Sub-Total (Equipment)			Php	-
C.	**Name / Specification (Materials)**	**Unit**	**Quantity**	**Unit Cost**	**Amount**
	Pipe & Fittings				
	PP-R Pipe 1/2"Ø x 4.0m	pc	1		
	PP-R Elbow 90° x 1/2"Ø	pc	1		
	PP-R Tee, 1/2"Ø	pc	2		
	Faucet	pc	1		
	Drainage & Waste Line				
	PVC Sanitary Pipe 2"Ø x 3.0m	pc	1		
	S.S. Sink with Strainer and P-Trap	set	1		
	PVC P-Trap 2"	pc	1		
	PVC Sanitary Elbow 90° x 2"Ø	pc	2		
	PVC Sanitary Wye 2" x 2"	pc	1		
	Brass Cleanout 2" x 2"	pc	1		
	Consumables & Fasteners				
	Teflon Tape	rolls	2		
	PVC Cement	can	1		
	Sub-Total (Materials)			Php	
D.	**Direct Cost (A+B+C)**			**Php**	
E.	Overhead,Contingencies and Miscellaneous (OCM)				
F.	Contractor's Profit				
G.	Value Added Tax (VAT)				
H.	**Adjusted Total Cost (D+E+F+G)**			**Php**	
I.	Adjusted Unit Cost (H/Quantity)			Php	

CamScanner

Republic of the Philippines
Department of Education
EDUCATION FACILITIES SECTION

DETAILED UNIT PRICE ANALYSIS

Project: REHABILITATION OF QMS OFFICE (PROPOSED PROCUREMENT UNIT & BAC OFFICE)

Location: REGIONAL OFFICE-8, BRGY. CANDAHUG, PALO, LEYTE

Item: 9D

Description: Lighting Fixtures/ Fixtures

Quantity: 1.00
Output per hour: 1.00
Unit: Ls

	Designation of Personnel	No. of Person	No. of Hours	Hourly Rate	Amount
A.					
	Construction Foreman	1			
	Skilled Laborer	2			
	Unskilled Laborer	2			
				Php	
	Sub-Total (Labor)				
	Name / Capacity (Equipment)	No. of Units	No. of Hours	Hourly Rate	Amount
B.					
				Php	-
	Sub-Total (Equipment)				
	Name / Specification (Materials)	Unit	Quantity	Unit Cost	Amount
C.					
	Duplex Convenience Outlet, Grounding Type, 20A, 250V (WP)	pcs	4.00		
	Wall Fan 40W, 230V, 60Hz	pcs	1.00		
	Single Pole Light Switch in One Switch Plate (10 AMP, 230V)	pcs	2.00		
	3 Single Pole Wall Switches in One Switch Plate (10 Amp, 230V)	pcs	2.00		
	2 Single Pole Wall Switches in One Switch Plate (10 Amp, 230V)	pcs	2.00		
	Recessed Pin Light Fixtures with Glass (8" 1 x 12W / 15W)	pcs	4.00		
	Recessed Pin Light Fixtures with Glass (4" 1 x 12W / 15W)	pcs	32.00		
	LED Emergency Light Rechargable Twinhead	pcs	1.00		
	Sub-Total (Materials)				
D.	Direct Cost (A+B+C)			Php	
E.	Overhead,Contingencies and Miscellaneous (OCM)				
F.	Contractor's Profit				
G.	Value Added Tax (VAT)				
H.	Adjusted Total Cost (D+E+F+G)			Php	
I.	Adjusted Unit Cost (H/Quantity)			Php	

Republic of the Philippines
Department of Education
EDUCATION FACILITIES SECTION

DETAILED UNIT PRICE ANALYSIS

Project : REHABILITATION OF QMS OFFICE (PROPOSED PROCUREMENT UNIT & BAC OFFICE)

Location: REGIONAL OFFICE-8, BRGY. CANDAHUG, PALO, LEYTE

Item: 9(b)

Description: Wires and Wiring Devices

Quantity: 1.00
Output per hour: 1.00
Unit: Ls

	Designation of Personnel	No. of Person	No. of Hours	Hourly Rate	Amount
A.					
	Construction Foreman	1			
	Skilled Laborer	2			
	Unskilled Laborer	2			
				Php	
	Sub-Total (Labor)				
	Name / Capacity (Equipment)	No. of Units	No. of Hours	Hourly Rate	Amount
B.					
				Php	
	Sub-Total (Equipment)				
	Name / Specification (Materials)	Unit	Quantity	Unit Cost	Amount
C.					
	3.5 mm^2 THHN Wire, Stranded	m	68.00		
	Electrical Tape	pc	2.00		
				Php	
	Sub-Total (Materials)			Php	
D.	Direct Cost (A+B+C)				
E.	Overhead,Contingencies and Miscellaneous (OCM)				
F.	Contractor's Profit				
G.	Value Added Tax (VAT)			Php	
H.	Adjusted Total Cost (D+E+F+G)			Php	
I.	Adjusted Unit Cost (H/Quantity)				

CamScanner

Republic of the Philippines
Department of Education
EDUCATION FACILITIES SECTION

DETAILED UNIT PRICE ANALYSIS

Project : REHABILITATION OF QMS OFFICE (PROPOSED PROCUREMENT UNIT & BAC OFFICE)

Location: REGIONAL OFFICE-8, BRGY. CANDAHUG, PALO, LEYTE

Item: 9(a)

Description: Conduit, Boxes, and Fittings

Quantity: 1.00
Output per hour: 1.00
Unit: Ls

	Designation of Personnel	No. of Person	No. of Hours	Hourly Rate	Amount
A.					
	Construction Foreman	1			
	Skilled Electrician	1			
	Unskilled Electrician	1			
				Php	
	Sub-Total (Labor)				
	Name / Capacity (Equipment)	No. of Units	No. of Hours	Hourly Rate	Amount
B.					
				Php	-
	Sub-Total (Equipment)				
	Name / Specification (Materials)	Unit	Quantity	Unit Cost	Amount
C.					
	Electrical Conduit Upvc, 15mm dia.	pc	8.00		
	Junction Box, 4" x 4" G.I.	pc	5.00		
	Utility Box, 2" x 4" G.I.	pc	5.00		
				Php	
	Sub-Total (Materials)			Php	
D.	Direct Cost (A+B+C)				
E.	Overhead,Contingencies and Miscellaneous (OCM)				
F.	Contractor's Profit				
G.	Value Added Tax (VAT)			Php	
H.	Adjusted Total Cost (D+E+F+G)			Php	
I.	Adjusted Unit Cost (H/Quantity)				

CamScanner

Republic of the Philippines
Department of Education
EDUCATION FACILITIES SECTION

DETAILED UNIT PRICE ANALYSIS

Project : REHABILITATION OF QMS OFFICE (PROPOSED PROCUREMENT UNIT AND BAC OFFICE)

Location: REGIONAL OFFICE-8, BRGY. CANDAHUG, PALO, LEYTE

Item: 11(a)

Description: Painting Works

Quantity: 1.00
Output per hour: 1.00
Unit: sq.m

A.	Designation of Personnel	No. of Person	No. of Hours	Hourly Rate	Amount
	Construction Foreman	1			
	Skilled Laborer	2			
	Unskilled Laborer	2			
	Sub-Total (Labor)			Php	

B.	Name / Capacity (Equipment)	No. of Units	No. of Hours	Hourly Rate	Amount
	Sub-Total (Equipment)			Php	-

C.	Name / Specification (Materials)	Unit	Quantity	Unit Cost	Amount
	Flat Wall Latex	gal	4		
	Masonry Putty	gal	4		
	Semi Gloss Latex	gal	4		
	Sandpaper	pc	25		
	Paint Roller	pc	5		
	Paint Brush	pc	4		
	Masking Tape	pc	2		
	Sub-Total (Materials)			Php	

D.	**Direct Cost (A+B+C)**	**Php**	
E.	Overhead,Contingencies and Miscellaneous (OCM)		
F.	Contractor's Profit		
G.	Value Added Tax (VAT)		
H.	**Adjusted Total Cost (D+E+F+G)**	**Php**	
I.	Adjusted Unit Cost (H/Quantity)	Php	

CamScanner